DATE: November 15, 2022

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 11

on

PROJECT NO. DGS C-0210-0004 PHASE 001

PROJECT TITLE - PA State Police Greensburg - DNA Laboratory Facility New Building
PROFESSIONAL:

DRS Architects, Inc.

One gateway Center

Pittsburgh, PA, 15222

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you
must re-submit your bid(s) prior to the bid opening date and time.
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Paul Cali, AIA
Jon Funari, AIA
Scott Hazlett, AIA, ACHA, EDAC

' Tobie Nepo, NCIDQ, LEED AP ID+C
D RsarCh IteCtS Gretchen Zetler, NCIDQ

November 14, 2022

DGS 0210-0004
PA State Police Greensburg
New DNA Laboratory Facility

ADDENDUM 11

Item Description

ltem 1 Attached are the responses to all of the bidding RFIs thus far. Also
attached are revised or missing drawings and specifications noted in the
RFI responses.

Item 2 Attached are revised electrical drawing sheets, answering some of the
bidding questions but also revising other items. Attached is also a
revision log for those sheets summarizing the revisions.

Iltem 3 Attached are structural drawings for the roof framing at Stair 2, in
response to a bidding question.

Item 4 Attached are two missing specification sections for site plumbing
systems, in response to a bidding question.

Item 5 We do not have an answer to .1 Contract RFI 47 yet, regarding the
collective bargaining agreement, but will try to provide that shortly.

Thank you,
/ (
[

Jon Funari
DRS Architects

DRS Architects, Inc. ® One Gateway Center ® Seventeenth Floor ® Pittsburgh, PA 15222 = p 412.391.4850 m drsarchitects.com



DGS 210-4 Phase 1 - New Pennsylvania State Police DNA Lab
Bid RFIs and Responses

Contract+RFI # Date Bidder Question Response Response
date
.1 Contract - RFI 01 10.12.2022 Ron Smith, DiMarco Drawing L503 is missing from the documents. Sheet L503 is included with Addendum 8 11.01.2022
09:42 AM Construction Co. Inc.
.1 Contract - RFI 02 10.12.2022 Ron Smith, DiMarco Addendums 4 and 5 have been uploaded. What about Addendums 1,2 Previous addenda 1, 2, and 3 applied to the first bidding of this 11.01.2022
01:53 AM Construction Co. Inc. and 37 project in 2109 and are no longer relevant. All prior drawings,
specificfations, and bidding documents have been superceeded.
.1 Contract - RFI 03 10.21.2022 Ron Smith, DiMarco Regarding the Storm Sewer: It appears the profiles for pipe are Profiles 'EW-2 TO RD-1'and 'OS-3 TO EW-6 have been added to  11.01.2022
10: 58 AM  Construction Co. Inc. incomplete. Cannot get pipe sizes. Also, it appears they are running sheets C301 and C302 to cover the missing portions of the storm
larger diameter pipe into smaller diameter pipe (18” to 15”). Is that system. The pipes between structures I-4 and I-6 have been
correct? upsized to 18". Revised Sheets C301 and C302 are included with
Addendum 8
.1 Contract - RFI 04 10.21.2022 Ron Smith, DiMarco Regarding Lab casework: 1) Multiple spec sections mention seismic 1) There are no seismic requirements for this project. 11.01.2022
11: 40 AM  Construction Co. Inc. requirements. Please confirm if any seismic requirements and stamped 2) Standard epoxy resin is acceptable.
engineering drawings are required for this project. 2) Please confirm 3) 3" caster is acceptable 4) New
standard epoxy resin is acceptable for ILO Greenstone. Only one dishwasher model # is G 5006 SCU 5) The
manufacturer makes Greenstone. 3) Please confirm a 3" caster is contractor will be responsible for installing the autoclave. If
acceptable ILO 2.5" caster called out in plans for mobile cabinets. 3" specialized knowledge from the autoclave manufacturer is required
caster is industry standard size. 4) 115300 Dishwasher model number is for installation, contractor should include the cost of that
no longer available. Please confirm new model number for this product. manufacturer's assistance in the bid.
5) 115300 spec mentions autoclave is OFCI. Typical autoclave
installation is completed by the autoclave manufacturer. Please confirm
autoclave will be handled by the owner/autoclave manufacturer and not
part of lab casework/equipment scope.
.1 Contract - RFI 05 10.24.2022 Alice Mento, J. C. Orr & Some of the structures do not have elevations and/or pipe sizes. They All structures listed are included in the new profiles described in the 11.01.2022
04:26 PM  Son, Inc are as follows: EW-2, EW-6, I-10 & OS-3 response to RFI 03 above.
.1 Contract - RFI 06 10.26.2022 Jeffrey Mascaro, Spec 088853, 3.6, A, refers to Entrance Lobby 144, Vestibule 143, Open In Specification Section 088853, Lobby 144 should read Lobby 126. 11.01.2022
08:34 PM Mascaro Construction  Office Area 142, and Door 146 and GL-3. These rooms/door do not Vestibule 143 should read Vestibule 125. Ballistic Glazing (Type GL-
Company, L. P. correspond to the floor plans. Glass type GL-3 is not designated on A501, 3) is required at the locations designated per the specification, using
A502, or A503. the corrected room numbers above.
.1 Contract - RFI 07 10.27.2022 Jeffrey Mascaro, Specification section 101420-1.3.G.1. states that signs shall be provided For bidding purposes, assume one sign for every door in the 11.01.2022
10:23 AM Mascaro Construction  at all room entrances. Please provide a drawing showing signage building.
Company, L. P. locations, or provide a bid quantity.
.1 Contract - RFI 08 10.27.2022 Jeffrey Mascaro, Specification section 11 53 00 contains the following product which is not Provide one MSDS Cabinet. Cabinet Location to be determined by  11.01.2022
10:24 AM Mascaro Construction  shown on the drawings: MSDS Cabinet (MSD): Hazard Information owner.
Company, L. P. Center Cabinet with swing down shelf. Please provide locations and
quantities for the MSDS cabinets.
.1 Contract - RFI 09 10.27.2022 Jeffrey Mascaro, Specification Section 11 53 00 references the following product: Stainless All stainless steel shelving was removed from the project, please 11.01.2022
10:25 AM Mascaro Construction  Steel Floor Mounted Shelving [Equipment Number SHxxyy]. The quantity disregard this part of the specification.

Company, L. P.

is stated to be where shown on lab plan drawings to maximize linear feet
of shelves. There are no SHxxyy shelves shown on the lab plan
drawings. Please provide locations and quantities for SHxxyy Shelving.



.1 Contract - RFI 10

.1 Contract - RFI 11

.1 Contract - RFI 12

.1 Contract - RFI 13

.1 Contract - RFI 14

.1 Contract - RFI 15

.1 Contract - RFI 16

.1 Contract - RFI 17

.1 Contract - RFI 18

.1 Contract - RFI 19

.1 Contract - RFI 20

.1 Contract - RFI 21

.1 Contract - RF| 22

.1 Contract - RF| 23

10.27.2022
01:04 PM

10.27.2022
03:44 PM

10.28.2022
01:02 PM

10.28.2022
02:48 PM

10.31.2022
09:54 AM

10.31.2022
10:32 AM

10.31.2022

11:34 AM

11.01.2022
08:29 AM

11.01.2022
02:59 PM
11.01.2022

03:16 PM

11.01.2022
03:16 PM

11.01.2022
03:17 PM

11.01.2022
03:17 PM

11.01.2022
03:17 PM

Ron Smith, DiMarco
Construction Co. Inc.

Ron Smith, DiMarco
Construction Co. Inc.

Ron Smith, DiMarco
Construction Co. Inc.

Ron Smith, DiMarco
Construction Co. Inc.

Ron Smith, DiMarco
Construction Co. Inc.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Ron Smith, DiMarco
Construction Co. Inc.

Ron Smith, DiMarco
Construction Co. Inc.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.
Jeffrey Mascaro,
Mascaro Construction
Company, L. P.
Jeffrey Mascaro,
Mascaro Construction
Company, L. P.
Jeffrey Mascaro,
Mascaro Construction
Company, L. P.
Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Earthwork: Do you know if this material can be lost on-site or will it need
to be hauled away?

Sitework: 1. Need size of pipe AND grades for No. 10 and No. 11 Inlets.
2. REF: Undercut footer; need to know how far does footer excavation go
out on each side of the footer.

Cost Submittal Form: Will there be a new Appendix C Cost Submittal
Form sent out?

323119 DECORATIVE METAL FENCES AND GATES:
| could not find the decorative metal fence and gates on the plans.

102239 - “Folding Glass Partition”: On page 5 of spec section 102239 —
“Folding Glass Partition” under “Accessories”, it mentions pocket doors
and describes them. The drawings do not show pocket doors. Shall they
be included in my bid?

In Specification Section 074130 - INSULATED METAL PANELS, on page
7, item 2.5.B.2.a lists three different facing thicknesses. Please clarify
which of the three is the correct thickness requirement

Earthwork:
Are there CADD Files available?

Section 010400: What size job trailer do you want for the DGS
Coordination Office?

The footing at Column Lines C-7 on drawing S102 is marked F13. F13 is
not listed on the footing schedule on drawing S504. Please provide the
required footing information for an F13 footing.

115313 1.5 C.2: Seismic Restraints — are Seismic restraints needed for
the fume hoods on this project?

123553 1.5 C: are Seismic anchors required on laboratory casework?

123553 1.5.F.1: If approved, will the mockup become part of the project?

123553 2.2.A.5.A: Will roller catches be an acceptable? Positive catches

are often faulty.

115353 Cannot find 2.2.H MSD, or para 2.2.G, SCB, please advise.

The site is balanced, therefore material will not need to be hauled
away. Assuming 6" of topsoil, the earthwork of the site has been
calculated as 12,900 CY of cut and fill.

1. These structures are included in the new profile on sheet C301.
2. Per Drawing S001, Foundation Subgrade Preparation
Requirements, Note #2: "For bidding purposes assume 3 foot

undercut under footings and slabs at entire building area plus 5 feet
beyond." The entire building area is to be assumed to be undercut.

There have been no changes that would result in the need for a
revised Appendix C Cost Submittal form.

That section should be igniored - there are no decorative fences or
gates on the project.

Pocket doors should be included in the bid

.022 inches is correct.

CAD files can be made available to the selected contractors

Refer to Spec Section 010400, 1.22 B.

Footing size F13 is 13’-0"x13’-0"x30” with 11 - #8 reinforcing,
bottom, each way.

Seismic restraints are not necessary.

Seismic anchors are not necessary.

Yes, the mock-up can become part of the project

No, roller catches are not acceptable

SCB located in Loading/Receiving 100. Provide (1) MSD, mounting
location to be provided by the owner.

11.01.2022

11.01.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022



.1 Contract - RFI 24

.1 Contract - RFI 25

.1 Contract - RFI 26

.1 Contract - RFI| 27

.1 Contract - RFI 28

.1 Contract - RFI 29

.1 Contract - RFI 30

.1 Contract - RFI 31

.1 Contract - RFI 32

.1 Contract - RFI 33

.1 Contract - RFI 34

11.01.2022
03:18 PM

11.01.2022
03:18 PM

11.01.2022
03:18 PM

11.01.2022
03:19 PM

11.01.2022
03:19 PM

11.02.2022
07:28 AM
11.02.2022

07:29 AM

11.02.2022
07:30 AM

11.02.2022

07:30 AM

11.02.2022
10:42 AM

11.02.2022
10:58 AM

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.
Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Ron Smith, DiMarco

Construction Co. Inc.

Ron Smith, DiMarco
Construction Co. Inc.

115353 2.2.N - Autoclave FB5, who is responsible for the removal and
storage of the Autoclave? Who is responsible for moving the autoclave
from storage to room 2307

123553 2.12D The emergency shower and eyewash fixtures are covered
under both the plumbing (224500) and lab casework spec sections.
Please advise who is to provide these fixtures.

123553 Epoxy Resin Color-the finish legend on A901, calls out the resin
color as Putty, paragraph 2.9 calls out for Greenstone Gray. Please
advise the correct color, as it will impact pricing.

123553 2.5 epoxy resin shelving. Can we substitute phenolic resin in lieu
of the epoxy resin shelving as the resin shelving is quite heavy, and it
doesn’t come finished on the underside of the shelf. Phenolic resin will
give you same chemical resistant, is lighter in weight and is available with
finish on the underside. Please advise.

Drawing L202 Room 139 shows two (2) OHCR-1 above the tables in the
middle of the room. Who is to supply these? Please provide a spec and
mounting detail.

115313 2.1.D.8.h Battery packs for the airflow alarm. The airflow alarms
are by div. 23, is the battery pack by div 23 as well?

In specification 074213.23 Metal Composite Panels, Part 2.1 B1 lists
panel thickness as 6mm. Please confirm if this is design intent. Most
ACM vendors carry a maximum thickness of 4mm.

In specification 074160 Sheet Metal Wall Cladding, Part 2.1 A does not
list if product to be galvanized or aluminum. Please advise.

In specification 074130 Insulated Metal Panels Part 2.1 A, panels are
listed to have a three coat fluoropolymer finish, due to the fact that these
panels will be behind other panels it is recommended that these panels
should the manufacturer’s standard finish and color. Please advise if
standard finish and color can be used.

Drywall: 1) Finish List (A901) lists Acoustic Wall Panels (AWP-1). |
cannot find these on the drawings. Are there any Acoustic Wall Panels on
the project? If so, where? 2) There are a few discrepancies between the
Finish schedule and the RCP’s regarding ceilings. Please clarify the
following: Room #116- Gypsum board or Exposed Stair S103- Gypsum
board or Exposed Stair S203- Gypsum board or Exposed Room #302-
ACT-1 or Exposed

Toilet Compartments: What the Doors and Intermediate Panel Sizes are
for the Toilet Compartments? Also the Urinal Screen Sizes? And Lastly,
the Ceiling Height in those rooms. | am concerned the drawings may not
be to scale.

The autoclave will be furnished, stored, and moved by the using 11.
agency.

EWS - As located on Lab plans. These fixtures are to be provided  11.
by Div. 12 and turned over to Div. 22 for installation.

The correct color is Putty. 11

Phenolic shelves are not acceptable. Provide Epoxy resin shelving 11.
as shown.

The .4 contractor will supply them. Basis of design is "Chemetron"  11.
12" electrical cord reel, 9 amps. Mounting methods will be per the
manufacturer's instructions.

Yes. 11

There are no longer any metal composite panels on the project. 11.
This spec section should be deleted.

Wall cladding material is galvanized steel. 11.
Standard finishes are acceptable. 11.
There are no acoustical wall panels on the project. Room 116 will 11.

have an exposed ceiling. S103 will have a gypsum board ceiling.
S203 will have a gypsum board ceiling. Room 302 will have a
gypsum board ceiling.

Compartment panels will be standard heights, 55" high, mounted 14" 11.
off the floor. Urinal screens will match compartment panels. Ceiling
heights are shown on the reflected ceiling plans.

14.2022

14.2022

.14.2022

14.2022

14.2022

.14.2022

14.2022

14.2022

14.2022

14.2022

14.2022



.1 Contract - RFI 35

.1 Contract - RFI 36

.1 Contract - RF| 37

.1 Contract - RFI 38

.1 Contract - RFI 39

.1 Contract - RFI 40

.1 Contract - RFI 41

.1 Contract - RF| 42

.1 Contract - RFI 43

.1 Contract - RF| 44

.1 Contract - RFI 45

.1 Contract - RFI 46

.1 Contract - RFI 47

11.02.2022
12:04 PM

11.02.2022
12:07 PM

11.02.2022
01:41 PM

11.02.2022
03:33 PM

11.03.2022
07:30 AM

11.03.2022
08:14 AM

11.03.2022
10:34 AM

11.03.2022
11:54 AM
11.03.2022
04:01 PM

11.04.2022
11:05 AM

11.08.2022
08:05 AM

11.08.2022
08:27 AM

11.08.2022
08:28 AM

JR Bittner, Rycon
Construction, Inc.

JR Bittner, Rycon
Construction, Inc.

JR Bittner, Rycon
Construction, Inc.

JR Bittner, Rycon
Construction, Inc.

Ron Smith, DiMarco
Construction Co. Inc.

JR Bittner, Rycon
Construction, Inc.

JR Bittner, Rycon
Construction, Inc.

Ron Smith, DiMarco
Construction Co. Inc
Joseph Matsko,

Massaro Corporation

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Ron Smith, DiMarco
Construction Co. Inc

Angel Farabaugh,
Leonard S. Fiore, Inc

Angel Farabaugh,
Leonard S. Fiore, Inc

Acoustic Wall Panels: AWP-1 on the finish legend indicates to be
installed at the training room and per elevations. This material is not
shown on the finish plans or elevations. We assume none is required. Is
this correct?

Ceiling Finish Rm 116: The finish schedule call for ACT-1 in this room
and the RCP shows no ceiling. We assume the RCP shall govern. Is this
correct?

Terrazzo Dividers: We assume the lines shown on the plans at the
terrazzo locations are the divider strips. Is this correct? We assume the
terrazzo base is to be 4" high. Is this correct?

Corridor 216: The finish schedule calls for CPT-1, The floor finish plan
calls for VCT 1 and VCT 2. We assume the finish plan should be
followed. Is this correct?

Acoustical Ceilings: 1) Finish List A901 calls for Ultima 2x4 ceiling tile for
ACT-2. RCP Legend calls for 2x8 ceiling tile for ACT-2. Ultima tile is not
made in lengths longer than 6'. Please clarify what ACT-2 should be. (A
product # would be helpful.)

ACT2 - Ultima 2x4: The finish list A901 calls for Ultima 2x4 tile for ACT-
2. The RCP legend calls for this tile to be 2x8 (This tile is not available in
2x8). We assume that the 2x4 tile should be included. Is this correct?

Ceiling Details: Open Office 200/Corridor 216—There are no details
indicated on how to transition from ACT1, ACT2 and ACT3A Data Base
Open Office 218 does not have Gyp Board Ceiling Heights or a detail
showing the transition from Gyp Bd to ACT 2. It appears there are 6”
pieces of ACT 2 as well. These ceilings are very complex and we need
more details.

Earthwork: For the metal arch culvert, we are not seeing a detail for that.
Does one exist?

Flooring: A901 calls for VCT — Armstrong “BBT/Striations” but this
product is discontinued. Please alert the architect so they can reselect a
product. | will also need to know the height that the sheet vinyl should be
coved up the wall, 4 inches or 6 inches?

There are varying dimensions shown for the plastic toilet compartments
and urinal screens on sheets A402 and A403. Please clarify dimensions
for all urinal screens and all toilet partitions.

Drywall: 1) Gypsum spec 092900 Paragraph 3.6C1 says that Aluminum
Reveal trim is to be used wherever gypsum board abuts any other
material. Does this include exterior window and door openings? Do we
need to figure aluminum reveal trim at all the window jambs, heads, and
sills?

The Pre-Proposal Conference sign-in sheet has not been issued as part
of an addendum or posted to dgs.pa.gov. Please provide the Pre-
Proposal Conference sign-in sheet.

Project Labor Agreement: The Appendix P Project Labor Agreement
(PLA) issued as Addendum #7 references an “Appendix Documents B-
Local Union Collective Bargaining Agreements”. However, Appendix B is
left blank within the PLA. Please provide the referenced Appendix B-
Local Union Collective Bargaining Agreements.

There are no acoustical wall panels on the project. 11.
The RCP is correct in this instance. 11.
The lines shown on Sheet A932 are preliminary divider stip 11.

locations. Final divider locations, including in Vestibule, will be
determined during shop drawing review.

The finish plan is correct in this instance. 11.
ACT 2 can be Ultima 2' x 4' panels 11.
ACT 2 can be Ultima 2' x 4' panels 11.

Details for the transition are on Sheet A831, but were mistakenly not 11.
referenced on the ceiling plan. The applicable detail between ACT 1

and ACT 2 is 1/A831. The applicable detail between both ACT 1

and ACT 2, and ACT 3A, is also 1/A831.

A standard detail and design guide for the 73" x 55" CMP pipe arch  11.
will be attched to this addendum.

A similar VCT product will be selected if the Armstrong product is no 11.
longer available. The sheet vinyl floor will have a 4" high cove.

Compartment panels will be standard heights, 55" high, mounted 14" 11.
off the floor. Urinal screens will match compartment panels.

Aluminum trim is not required at wall-to-door or wall-to-window 11.
transitions.
The sign in sheet will be attached to this addendum 11

14.2022

14.2022

14.2022

14.2022

14.2022

14.2022

14.2022

14.2022

14.2022

14.2022

14.2022

.14.2022



.1 Contract - RFI 48

.1 Contract - RFI 49

.1 Contract - RFI 50

.1 Contract - RFI 50

.1 Contract - RFI 51

.1 Contract - RF| 52

.1 Contract - RFI 53

.1 Contract - RFI 54

.1 Contract - RFI 55

.1 Contract - RFI 56

.1 Contract - RFI 57

11.08.2022
08:28 AM

11.08.2022
09: 48 AM

11.08.2022
09:52 AM

11.08.2022
01:26 PM

11.08.2022
01:29 PM

11.08.2022
01:29 PM
11.08.2022
01:29 PM

11.08.2022
01:54 PM

11.09.2022
07:22 AM

11.09.2022
07:51 AM

11.09.2022
08:31 AM

Angel Farabaugh,
Leonard S. Fiore, Inc

Joseph Matsko,
Massaro Corporation

Ron Smith, DiMarco
Construction Co. Inc

JR Bittner, Rycon
Construction, Inc.

JR Bittner, Rycon
Construction, Inc.

JR Bittner, Rycon
Construction, Inc.
JR Bittner, Rycon
Construction, Inc.

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Ron Smith, DiMarco
Construction Co. Inc

Joseph Matsko,
Massaro Corporation

Jeffrey Mascaro,
Mascaro Construction
Company, L. P.

Project Labor Agreement: Several qualified subcontractors have
indicated they will not be bidding this project do to the inclusion of the
Project Labor Agreement. Can the Appendix P Project Labor Agreement
be eliminated from this RFP?

Gypsum spec 092900 Paragraph 3.6C1 says that Aluminum Reveal trim
is to be used wherever gypsum board abuts any other material. Does this
include exterior window and door openings? Do we need to figure
aluminum reveal trim at all the window jambs, heads, and sills?

Standing Seam Wall Panels: Are these panels to be standing seam roof
panels with staggered joints or we to fabricate a flat stock panel system
with the same .040 material? It is not clear what they want. Shop
fabrication is good, but if the architect wants a factory fabricated panel,
neither Centria or Fabral make a flat seam panel. Atas has a matching
standing seam roof panel and fabricates a flat seam panel, would Atas be
accepted?

Room 241 Elevation: Sheet A124, room 241 has the same elevation call
out from the floor below. We assume this is in error and no casework is
required in room 241. Is this correct?

Window Type ‘B’ — B/A501 shows a section view (4/A504) which calls for
a Plastic Laminate Window Sill. The same elevation shows a lower
section detail (1/A505) calling for Epoxy Resin Window Sill. What sill
should be included for the Window Type ‘B’ units? If Plastic laminate
what is the finish for this window sill section?

Window Type ‘T’ — Does not have a section view. Does this window type
need a window sill? If so what kind of sill will be required?

Window Type ‘F’ — F/A501 shows a section view (4/A505) which calls for
solid surface material. What is the solid surface finish for the window type
‘T’ window sills?

Please provide a structural framing plan for Stair #2.

Metal Stud Framing: 1) Section detail 1/A311 shows a cut through the
North Loading Dock Canopy. It calls out 3 5/8” Metal Stud Framing with
an arrow pointing towards the soffit area of this canopy. Details on
Drawing A324 seem to indicate that the Structural steel of this same
canopy is all exposed and painted, and there is no additional framing
added. Please clarify the intent regarding the soffit of the Loading Dock
Canopy.

Canopy: Section detail 1/A311 shows a cut through the North Loading
Dock Canopy. It calls out 3 5/8” Metal Stud Framing with an arrow
pointing towards the soffit area of this canopy. Details on Drawing A324
seem to indicate that the Structural steel of this same canopy is all
exposed and painted, and there is no additional framing added. Please
clarify the intent regarding the soffit of the Loading Dock Canopy.

Technical Submittal, T-1A, asks for “proposer’s experience with
integration work with laboratory casework”. Please expand on this
request. What defines “integration work”?

The Project Labor Agreement (PLA) will remain in the Project.
Please refer to the RFP and Addenda for information regarding the
PLA.

Aluminum trim is not required at wall-to-door or wall-to-window
transitions.

If the specified system doesn't allow for flat horizontal seams, an
alternate system will be considered once the project has been
awarded.

It is a drafting error. No casework is required in Room 241.

All windows in the labs will have epoxy sills.

Window T will have a sill similar to Deatil 5/A503.

Plastic laminate can be used for Window F stools.

A plan and details are attached to this addendum.

That is a drafting error. There will be no metal stud framing at the
canopies - the structural steel and bottom of deck will be exposed.

That is a drafting error. There will be no metal stud framing at the
canopies - the structural steel and bottom of deck will be exposed.

Experience with and ability to coordinate the various trades and
prime contractors involved with the installation of laboratory
casework and the associated utilities, plumbing, and so forth.

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022



.1 Contract - RFI 58

.1 Contract - RFI 59

.1 Contract - RFI 60

.1 Contract - RFI 61

.1 Contract - RF| 62

.1 Contract - RFI 63

.2 Contract - RFI 01

.2 Contract - RFI 02

.2 Contract - RFI 03

11.14.2022
10:34 AM

11.14.2022
02:45 PM

11.11.2022
04:40 PM

11.14.2022
10:38 AM

11.14.2022
01:39 PM

11.14.2022
01:53 PM

10.12.2022
06:16 AM

10.12.2022

06:17 AM

10.12.2022
06:18 AM

Jeffrey Mascaro,

Mascaro Construction

Company, L. P.

Ron Smith, DiMarco
Construction Co. Inc

Sherri Hoe

Ron Smith, DiMarco
Construction Co. Inc

Ron Smith, DiMarco
Construction Co. Inc

Jeffrey Mascaro,

Mascaro Construction

Company, L. P.

Lyn Noah, Renick
Brothers Construction
Co

Lyn Noah, Renick
Brothers Construction
Co

Lyn Noah, Renick
Brothers Construction
Co

The summary of specification section 074213.23 (1.2-A) states that metal
composite panels are to be used at soffits of canopies and roof
projections. The drawings do not depict any metal composite panels at
the canopies. There is one note on section 1 on sheet A311 that calls out
composite panels, however it isn’t pointing to anything, and there doesn’t
appear to be any metal panels drawn on the underside of this canopy.
Please confirm there are no metal composite panels at the canopies.
Please clarify if there are any metal composite panels on the project and
note where they are to be used.

Roofing: The architectural roof plan, A126, lists a column line B.5 that
does not appear on the structural drawings. The Penthouse roof
structural plan, S107, shows the roof sloping from column line D down to
column line B. In order to move the water from the low point on column
line B back to B.5 tapered insulation would need to be installed at twice
the structural slope to counter it and provide net positive slope back to
the drains at B.5. This can be avoided if the drains are installed up
against the parapet wall on column line B. Please review and advise.

Spec section 115313 Laboratory Fume Hoods: Bedcolab is listed as an
approved manufacturer for laboratory casework under spec section
123553. Would Bedcolab fume hoods be acceptable for inclusion under
spec section 1153137

Earthwork: Addendum #8 Answers to questions presented to architect
indicate the job is a balanced site. Our takeoff shows a considerable
amount of haul off. Can the architect explain how the site is balanced.

Site Utilities: It looks like the following specifications, which are listed in
the table of contents, have not been included in the Project Manual.
Please advise, thank you. 221113 — Facility Water distribution (civil)
221313 - Facility Sanitary Sewer (civil)

The following specifications, which are listed in the table of contents,
have not been included in the Project Manual: 221113 — Facility Water
distribution (civil) 221313 — Facility Sanitary Sewer (civil)

Please clarify BB #1 work vs. BB #2 work for the .2 contract. Is BB#1 to
be all work on the H drawings, with the exception of the final connection
to fume hoods? Are all hood valves and associated duct still to be
included in base bid #1? Are hood/sash controls to still be included in BB
#17?

Please confirm the hood for the reagent preparation lab
(accurex/greenheck xd2 or equal) Is provided by the .2 contract, and this
is the only hood the .2 contract is to provide.

Please clarify intent regarding delegated hanger design 230529.1.7.B. Is
this required for every hanger in the building for the piping for the .2
contract? Is this still required if we use manufactured MSS standard
hangers?

There are no metal composite panels in the project. You can
disregard this specification section.

The columns on B.5 are on the struictural drawings, although the

column line is not noted. Your suggestion for roof drainage is noted

and will be reviewed once the project has been awarded.

DGS policy does not allow product substitutions during bidding.

Our understanding is that site is balanced, but we are willing to take

another look at our calculations once the project has been awarded.

They are included in the attached addendum

They are included in the attached addendum

Per Addendum 4, there will only be a single base bid for the project.

This is correct.

Hangers for piping with individual / dedicated hangers meeting the
referenced MSS standards are permitted to be omitted from the
delegated design.

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.14.2022

11.01.2022

11.01.2022

11.01.2022



.2 Contract - RFI 04 10.12.2022 Lyn Noah, Renick Are addendum #1 dated 12-23-2019, #2 dated 12-23-2019, and #3 dated Previous addenda 1, 2, and 3 applied to the first bidding of this 11.01.2022
01:30 PM Brothers Construction ~ 02-08-2020 still part of this bid / contract? Or are all previous project in 2109 and are no longer relevant. All prior drawings,
Co drawings/specifications/addenda superseded by the 09/30/2022 issued specificfations, and bidding documents have been superceeded.
drawings and specifications? If they are superseded - should we
reference addendum #4 and beyond only on our bid form (and omit
#1,#2 #3)7?
.2 Contract - RFI 05 10.12.2022 Lyn Noah, Renick Are Grooved Fittings and Couplings as manufactured by Anvil/ASC for Product substitutions are not being entertained during bidding. 11.01.2022
04:20 PM Brothers Construction  pressure piping ("Gruvlok" brand) acceptable for grooved mechanical
Co joint fittings and couplings? Reference 232113.2.1.A.1.a.
.2 Contract - RFI 06 10.14.2022 Lyn Noah, Renick Schematic shows manual shut-off valves on main branch connections Per 232523-3.9.C.2.a, high performance valves are only requried 11.01.2022
10:34 AM Brothers Construction  (HHW) and valves leaving/entering mechanical rooms/penthouses where indciated on the Drawings.
Co (CHW) on H701/H702 to be high performance butterfly valve type. Are
the manual shut-off valves for the boilers (HHW), pumps, air separators,
and remote evaporators (CHW) to be high performance butterfly type? Or
can these be standard resilient seated butterfly valves?
.2 Contract - RFI 07 10.17.2022 Lyn Noah, Renick H113P, H117, H118 show 2" HHWS/R down to feed 2nd floor offices. 2" is the correct size. Ball valves may be provided at this size in lieu 11.01.2022
08:26 AM Brothers Construction ~ H701 shows 2-1/2" with high performance butterfly valves. Which is of a HP butterfly valve.
Co correct? if 2" is correct - can we provide standard ball valves in lieu of
high performance butterfly valves?
.2 Contract - RFI 08 10.17.2022 Lyn Noah, Renick H116 calls for 4" piping around HCP-1A and HCP-1B (off the runout to 3" is the correct size. 11.01.2022
08:27 AM Brothers Construction  the lab AHU). H601 calls for 4" piping to lab AHU. H115 & H117 calls for
Co 3" piping to the lab AHU. Which is correct?
.2 Contract - RFI 09 10.17.2022 Lyn Noah, Renick H401 upper level plan calls for 4" CHW going to remote evaporators. 4" is the correct size. 11.01.2022
02:14 PM Brothers Construction ~ H401 lower level plan calls for 5" CHW going to the remote evaporators.
Co H702 calls for 4". Which is correct, 4" or 5"?
.2 Contract - RFI 10 10.18.2022 Lyn Noah, Renick Please clarify condensate drain requirements and which contract For SSAHUS and FCUs, other than those in Mechanical Closet 113, 11.01.2022
03:27 PM Brothers Construction  provides. It appears that for SSAHUs and FCUs, the drains are by the PC condensate traps and any specified / required condensate pumps
Co complete as they show on the plumbing drawings. Please confirm these shall be provided under the 0.2 Contract, and the remainder of the

drains are by the PC complete, and other condensate drains for the
HVAC Equipment (Lab AHU, Office AHU, Boilers, Plenum, LEF, etc) are
provided by the HC complete to a funnel drain provided by the PC.

condensate piping shall be by the 0.3 Contractor. For the units in
Mechanical Closet 113, all of the work shall be by the 0.2
Contractor, other than the floor or funnel drains. Drains for
equipment in the Penthouse are entirely by the 0.2 Contractor, other
than the floor or funnel drains.

.2 Contract - RFI 11 10.19.2022 Lyn Noah, Renick Please confirm all painting of HVAC piping, if required, is provided by the There is no painting required of the 0.2 Contract other than touch up 11.01.2022
03: 40 PM  Brothers Construction .1 GC contract. If this is to be by the .2 contract, can the scope of painting of factory finishes on HVAC work as noted in veraiuos Division 23
Co required be clarified — is it only piping exposed in mechanical rooms? Are Sections, and where galvanzing is damaged on galvanized HVAC
there any duct or equipment painting requirements? work as per 230500-3.14.F.

.2 Contract - RFI 12 10.20.2022 Lyn Noah, Renick If a hydronic piping system is at a size where grooved end Grooved end valves are only permitted where grooved ends are 11.01.2022
09: 23 AM  Brothers Construction  piping/fittings/couplings are permitted, are resilient seated grooved end specified for a particular valve. Note that butterfly valves other than
Co valves (such as a nibco GD-4765) acceptable in that system? Or must all the Vic-300 valve are specified in Section 230523 to have lug wafer
valves be lug type, if a vic-300 is not utilized? bodies.



.2 Contract - RFI 13 10.26.2022 Lyn Noah, Renick Balancing Subcontractor-Northstar Environmental: Is Northstar
05:09 PM Brothers Construction ~ Environmental, LTD an acceptable balancing subcontractor for this
Co project? They bid the 2020 version of this project as a critical
subcontractor.

Substitutions are not being entertained during bidding. Per 230593- 11.01.2022
1.4.B, the .2 Contractor may submit to use another firm other than

those listed in 1.4.A, however this shall be after contact award. The

.2 bidding Contractors are advised to base their bid on one of the

pre-approved TAB Agents listed, as Northstar, or any other

proposed substitution, may or may not be accepted.

Co

project (we have verified this with all named bidders). Please advise how
we are to handle the TAB work for this project?

.2 Contract - RFI 14 10.28.2022 Lyn Noah, Renick Spec 230713.3.6E: Please confirm that the intent is that the return / Lab AHU exhaust ducts that are not located in the Penthouse may  11.14.2022
08:53 AM Brothers Construction  exhaust duct associated with the lab AHU is to receive wrap insulation be uninsulated.
Co where concealed in the building / in duct shafts, per 230713.3.6.E
.2 Contract - RFI 15 10.28.2022 Lyn Noah, Renick Relief Air: Please clarify if the relief air associated with the office air Relief duct associated with the Office AHU requires board insulation. 11.14.2022
08:54 AM Brothers Construction  handler in the penthouse is to receive board insulation? Is the intent of Comply with material and thickness indicated in 230713-3.6.F.
Co the spec that all ducts in the penthouse are to receive board insulation
where exposed in the penthouse?
.2 Contract - RFI 16 10.28.2022 Lyn Noah, Renick Vertical Duct: Is it the intent that the vertical duct drops in the penthouse The shafts terminate with a 'cap’ near the penthouse floor, so nearly 11.14.2022
09:08 AM Brothers Construction  space ( the ducts that continue to the floor below) are to be concealed / all ductwork in the penthouse is exposed, and therefore requires
Co chased in a shaft and therefore the ducts receive wrap insulation? Or are board insulation per 230713-3.6.F.
they to be exposed to the floor penetration into the floor below and
therefore are required to be board insulation? It appears from the
drawings that there is some sort of drywall / shaft wall around the ducts,
but it is not clear if this chase is chased the entirety of the penthouse, or if
it is just the opening going to the floor below / shaft to the 1st floor.
.2 Contract - RFI1 17 10.31.2022 Lyn Noah, Renick Temporary Heat: Are self-contained exterior vented / outdoor self-vented See Specification Section 015000, Part 1.4. 11.14.2022
09:07 AM Brothers Construction  and temporary ducted natural-gas fired heaters acceptable for temporary
Co heat, once the building is enclosed? If they are acceptable, please
confirm that the lead contractor still owns fuel for this system.
.2 Contract - RFI 18 11.01.2022 Lyn Noah, Renick Duct Insulation: Is the intent for the duct insulation for round downstream Duct liner is required on such ducts as per 233113-2.3.B, and 11.14.2022
08:34 AM Brothers Construction  of VAV, SAV to be 11/2” blanket insulation and if so may we also choose 233113-2.3.C.5. Lined supply ducts do not require external blanket
Co to insulated the rectangular that way as well? in addtion to the liner.
.2 Contract - RFI 19 11.02.2022 Justin Clark, Scalise Wall Penetration Coordination: How are all wall penetrations being Refer to 230500, Article 3.1. 11.14.2022
01: 24 PM  Industries (EMCOR handled on this job? does .2 HVAC Contractor layout for the .1 General
Services) contractor to perform?
.2 Contract - RFI 20 11.02.2022 Justin Clark, Scalise Bid Submission: The new addendum refers to the bid being submitted Proposals must be submitted per the instructions in the RFP 11.14.2022
01: 25 PM  Industries (EMCOR online on E-Builder, however that system is locked at the moment.
Services) Please confirm this bid will be submitted online as stated in the
addendum, and the form will be unlocked to do so.
.2 Contract - RFI 21 11.02.2022 Lyn Noah, Renick TAB Subcontractors: None of the pre-approved TAB subcontractors Any TAB Agent which meets the requirements of Article 1.9 of 11.14.2022
02:38 PM Brothers Construction  (Flood & Sterling, TABworks, WAE, Kahoe) are interested in bidding this 230593 will be acceptable.



.2 Contract - RFI 22

.2 Contract - RFI 23

.3 Contract - RFI 01

.3 Contract - RFI 02

.3 Contract - RFI 03

.3 Contract - RFI 04

.4 Contract - RFI 01

11.02.2022
02:46 PM

11.14.2022
02:05 PM

10.12.2022
01:30 PM

11.01.2022
01:49 PM

11.01.2022
01:49 PM

11.02.2022
11:30 AM

10.25.2022
01:09 PM

Lyn Noah, Renick
Brothers Construction
Co

Justin Clark, Scalise
Industries (EMCOR
Services)

Lyn Noah, Renick
Brothers Construction
Co

Lyn Noah, Renick
Brothers Construction
Co

Lyn Noah, Renick
Brothers Construction
Co

Rusty Stoner, Negleys
Water

Jim Clark, TSB Inc.

Drawing H111D notes 15 and 16: Please clarify if notes #15 and #16 on
H111D are required? we cannot find any of these return vav boxes RTD-
1B, RTD-2A, RTD-2B and associated controls. We can only find RTD
#1A (note #13 and #14) on the drawings.

Controls: Electrical drawings E-113P and E-114P Lab area’s A and B do
not show any 120v power designated for the Lab Control Air Valves,
Fume Hood Air Valves, and Room Pressure monitors. On drawing E-602
showing Lab breaker Panels A through F there are spare circuits.
Will/Can the DIV.26 contractor provide the 120v wiring to a junction box
close or near to the bulk of the Lab Air Control Valves for the DDC
contractor to install a 24v transformer for power to the Lab DDC Control
System devices?

Are addendum #1 dated 12-23-2019, #2 dated 12-23-2019, and #3 dated
02-08-2020 still part of this bid / contract? Or are all previous
drawings/specifications/addenda superseded by the 09/30/2022 issued
drawings and specifications? If they are superseded - should we
reference addendum #4 and beyond only on our bid form (and omit
#1,.#2 #3)?

Specification section 220529 paragraph 1.5-B-1: Does delegated design
apply to this project for pipes 2” and above running parallel within the
same structural bay even if the pipes are supported by their own hangers
and not a trapeze type hanger?

Specification section 220516 paragraph 1.3: Does this section apply to
this project?

Bidders List: | am looking for a list of prospective bidders. My company
can provide water treatment related products, installation and services. |
am trying to see who is bidding on the plumbing sections and who may
be interested in my company providing quotes or proposals to them for
water treatment and water purification items. We are a small business
and we are registered with Pennsylvania.

Floor Boxes: Can you provide a manufacture and catalog number for the

d/b/a Schultheis Electric floor boxes shown on drawing E111P, E114P, E111S, and E112S?

Not all keynotes are used on a given sheet as per the general note  11.14.2022
on H111D (look just above the HFL logo near the titleblock info).
Keynote 15 is applied on H112D near rooms 127 and 128. Also on
H112D, keynote 16 is applied near Room 138. RTD-1B consists of
a damper and airflow station and is located above Room 127 (see
dwg. H112D). RTD-2A is a motorized damper and is located near
column lines 5 and B in the penthouse (see dwg. H115). RTD-2B is
a motorized damper and is located near column lines 7.5 and B in
the penthouse (see dwg. H115).

There are several junction boxes (tagged "VAV") indicated to be 11.14.2022
installed throughout the lab areas designated for HYAC control

power. Refer to enlarged power plans for these areas on sheets

E401P and E402P.

Previous addenda 1, 2, and 3 applied to the first bidding of this 11.01.2022
project in 2109 and are no longer relevant. All prior drawings,

specificfations, and bidding documents have been superceeded.

Hangers for piping with individual / dedicated hangers meeting the ~ 11.14.2022
referenced MSS standards are permitted to be omitted from the

delegated design.

Yes - Furnish and install pipe anchors, guides and expansion loops 11.14.2022
in domestic hot water supply and return piping for thermal expansion
of the piping systems. Refer to pipe anchor and guide detail 5/
P0O10.

DRS Architects does not have access to the bidders list, but we
believe you can see who is bidding by registering in eBuilder as a

bidder yourself.

11.14.2022

See revised sheet E605, attached to this addendum 11.14.2022



.4 Contract - RFI 02

.4 Contract - RFI 03

.4 Contract - RFI 04

.4 Contract - RFI 05

10.25.2022
01:10 PM

10.25.2022
01:12 PM

11.01.2022
10:35 AM

11.01.2022
10:37 AM

Jim Clark, TSB Inc.
d/b/a Schultheis Electric

Jim Clark, TSB Inc.
d/b/a Schultheis Electric

Jim Clark, TSB Inc.
d/b/a Schultheis Electric

Jim Clark, TSB Inc.
d/b/a Schultheis Electric

Lab Table Top boxes: Can you provide a manufacture and catalog
number for the power and data lab table top boxes per drawing E401P,
E401S, E402P and E402S?

Furniture Feeds: Can you provide a manufacture and catalog number for
the furniture feed devices as shown on drawings E112P and E113P?

Type L4, L6, & L8 Light Fixtures: On drawing E113L and E114L, there
are Type L4, L6, & L8 Light Fixtures shown. All other Type L4, L6 & L8
have an 'H' or a 'D' beside them. Which of these light fixtures are to be 'H'
and which fixtures are to be 'D'?

Elevator Light Fixtures: On drawing E112L and E114L, the light fixtures
in the elevators are noted as 'S' however, they have a different symbol
that the other Type S fixtures. Are the elevator lights the same as the
other Type S fixtures or do they have a different manufacture and catalog
number?

See revised sheet E605, attached to this addendum

See revised sheet E605, attached to this addendum

Refer to the remarks column in the light fixture schedule.

For the purposes of bidding, assume they are the same.

11.14.2022

11.14.2022

11.14.2022

11.14.2022



DNA Lab - MEP Revision #1 (11/15/2022)

E001- Remove duplicate of "Combination Power / Telecommunication Htka" symbol

E001- Updated description for "Combination Power / Telecommunication Floor Box" symbol
E001- Updated description for "Power/Dataurniture Connection Poke Thru".

E001- Updated description for "Tombstone Pedestal Power / Data Box".

E001- Removed "Retractable Cord Reel" symbol (unused), added "TV Power Qutlet" symbol.
E001- Updated description for Low Voltage "TV Outlet" symbol.

EO0O01- Added "Wireless Access Point" symbol.

E001- Added "Audiovisual Telecommunication Outlet" symbol

E001- Added "Telecommunication Outlet" symbol.

EO0O01- Added "Above Counter Telecommunication Outlet" symbol.

E001- Added "Speaker Outlet" symbol

E001- Removed "Ceiling Twist Lock Receptacle" (unused), added "Audiovisual Power Outlet" symbol.
E001- Updated description for "Double Compartment Surface Metal Raceway".

E101- Added (2) 4" conduit to ductbank for a total of (4) 4" conduits routed to TeleRoom.
E111P Added identification tag for Floor box in rooms 133 and 134.

E111S Added identification tag for Floor box in rooms 133 and 134.

E111P/E112PUpdated tag for ceiling mounted receptacles in room 139.
E111P/E112PRevised Telecom Room liHyout perclient agencycomments.
E111S/E112SRevised Telecom Room 1tHyout per client agencgomments.

E111P Relocated panel "1C" from Electrical Room 107 to Telecom Room 115.

E112R Addedreceptacles for (2) security monitors in Room ,188ded b circuit '1B56'.

E112- Added power for TV monitor above door in room 124, added to circui81B

E112P Added power for future TV monitor (above ceiling) in room 124, added to circu11B
E112- AddedAV receptacldor speaker systerin room 122, added to circuit '1810".

E112R Updated furniture feeds for room 139Valked, 3-circuit furniture.

E112R Reassigned devices previously on Circuit5%Bto "1B56" for room 139

E112PR Reassigned devices previously on Circuit32Bto "1B-76" for room 139

E112S Updated furniture feeds for room 139VNallfed, 8 data per furniture feed.



